
























Job ID 0007044_CONCEPT

DETAILED COST ESTIMATE
JOB NUMBER: 0007044_CONCEPT FED/STATE PROJECT NUMBER: 0007044
SPEC YEAR: 13
DESCRIPTION: SR 85 @ CS 811/LANE STREET IN MANCHESTERAssigned Control Group: OFFICE OF ROADWAY DESIG

ITEMS FOR JOB 0007044_CONCEPT

0010 - ROADWAY ITEMS
LINE NUMBER ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT
0005 150-1000 1.00 LS $50,000.00000 TRAFFIC CONTROL - $50,000.00
0010 153-1300 1.00 EA $81,980.79145 FIELD ENGINEERS OFFICE TP 3 $81,980.79
0015 210-0100 1.00 LS $250,000.0000

0
GRADING COMPLETE - $250,000.00

0020 310-1101 368.00 TN $28.20394 GR AGGR BASE CRS, INCL MATL $10,379.05
0030 402-3103 72.00 TN $69.63928 REC AC 9.5 MM SP,TPII,GP2, INCL BM & H L $5,014.03
0035 402-3121 139.00 TN $85.97145 RECYL AC 25MM SP,GP1/2,BM&HL $11,950.03
0040 402-3190 70.00 TN $95.72578 RECYL AC 19 MM SP,GP 1 OR 2 ,INC BM&HL $6,700.80
0045 413-0750 208.00 GL $3.00000 TACK COAT $624.00
0050 432-0206 134.00 SY $10.16541 MILL ASPH CONC PVMT/ 1.50 DEP $1,362.16
0055 441-0104 267.00 SY $42.94659 CONC SIDEWALK, 4 IN $11,466.74
0065 634-1200 5.00 EA $123.68346 RIGHT OF WAY MARKERS $618.42
0070 433-1000 215.00 SY $171.72638 REINF CONC APPROACH SLAB $36,921.17
0220 441-6222 592.00 LF $19.67958 CONC CURB & GUTTER/ 8X30TP2 $11,650.31
0225 641-1100 84.00 LF $61.85342 GUARDRAIL, TP T $5,195.69
0230 641-1200 50.00 LF $22.13997 GUARDRAIL, TP W $1,107.00
0235 641-5012 4.00 EA $1,919.94907 GUARDRAIL ANCHORAGE, TP 12 $7,679.80
ROADWAY ITEMS Total $492,649.99

0020 - BRIDGE REPLACEMENT
LINE NUMBER ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT
0075 540-1101 1.00 LS $86,000.00000 REM OF EX BR, STA NO - $86,000.00
0080 543-9000 1.00 LS $458,160.0000

0
CONSTR OF BRIDGE COMPLETE - $458,160.00

BRIDGE REPLACEMENT Total $544,160.00

0030 - TEMPORARY EROSION CONTROL
LINE NUMBER ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT
0085 163-0232 1.00 AC $496.84205 TEMPORARY GRASSING $496.84
0090 163-0240 3.00 TN $404.29085 MULCH $1,212.87
0095 163-0300 2.00 EA $1,351.83648 CONSTRUCTION EXIT $2,703.67
0100 163-0550 4.00 EA $144.41753 CONS & REM INLET SEDIMENT TRAP $577.67
0105 165-0030 600.00 LF $0.83195 MAINT OF TEMP SILT FENCE, TP C $499.17
0110 165-0101 2.00 EA $476.17333 MAINT OF CONST EXIT $952.35
0115 165-0105 4.00 EA $54.56516 MAINT OF INLET SEDIMENT TRAP $218.26
0120 167-1000 2.00 EA $233.85116 WATER QUALITY MONITORING AND SAMPLING $467.70
0125 167-1500 18.00 MO $409.49741 WATER QUALITY INSPECTIONS $7,370.95
0130 171-0030 1200.00 LF $3.20765 TEMPORARY SILT FENCE, TYPE C $3,849.18
0135 643-8200 340.00 LF $1.45332 BARRIER FENCE (ORANGE), 4 FT $494.13
TEMPORARY EROSION CONTROL Total $18,842.79

0040 - PERMANENT EROSION CONTROL



LINE NUMBER ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT
0140 716-2000 3000.00 SY $1.13880 EROSION CONTROL MATS, SLOPES $3,416.40
0145 700-6910 2.00 AC $855.16030 PERMANENT GRASSING $1,710.32
0150 700-7000 5.00 TN $94.39182 AGRICULTURAL LIME $471.96
0155 700-8000 3.00 TN $611.03688 FERTILIZER MIXED GRADE $1,833.11
0160 700-8100 120.00 LB $3.02300 FERTILIZER NITROGEN CONTENT $362.76
PERMANENT EROSION CONTROL Total $7,794.55

0050 - DRAINAGE
LINE NUMBER ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT
0165 550-1180 35.00 LF $52.25049 STM DR PIPE 18,H 1-10 $1,828.77
0170 668-1100 4.00 EA $2,273.88269 CATCH BASIN, GP 1 $9,095.53
0240 441-0301 4.00 EA $1,670.43205 CONC SPILLWAY, TP 1 $6,681.73
0245 603-2181 100.00 SY $40.65078 STN DUMPED RIP RAP, TP 3, 18 $4,065.08
0250 603-7000 100.00 SY $4.08945 PLASTIC FILTER FABRIC $408.95
DRAINAGE Total $22,080.06

0060 - SIGNING & MARKING
LINE NUMBER ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT
0175 636-1036 18.00 SF $20.00000 HWY SGN,TP1MAT,REFL SH TP 11 $360.00
0180 636-2090 28.00 LF $7.89407 GALV STEEL POSTS, TP 9 $221.03
0185 636-1033 5.00 SF $22.11777 HWY SIGNS, TP1MAT,REFL SH TP 9 $110.59
0190 636-2070 14.00 LF $8.97577 GALV STEEL POSTS, TP 7 $125.66
0195 653-1501 540.00 LF $0.77054 THERMO SOLID TRAF ST 5 IN, WHI $416.09
0200 653-1502 540.00 LF $0.66668 THERMO SOLID TRAF ST, 5 IN YEL $360.01
0205 654-1001 12.00 EA $5.17015 RAISED PVMT MARKERS TP 1 $62.04
0210 657-1085 276.00 LF $6.86465 PRF PL SD PVT MKG,8,B/W,TP PB $1,894.64
0215 657-6085 276.00 LF $6.68077 PRF PL SD PVMT MKG,8,B/Y,TPPB $1,843.89
SIGNING & MARKING Total $5,393.95

TOTALS FOR JOB 0007044_CONCEPT

ITEMS COST: $1,090,921.34
COST GROUP COST: $0.00
ESTIMATED COST: $1,079,765.58

CONTINGENCY PERCENT: 0.00%
ENGINEERING AND INSPECTION: 5.00%

ESTIMATED COST WITH CONTINGENCY AND E&I: $1,133,753.86

File Location: Div of Preconstruction > CES

CONFIDENTIALITY NOTICE: This document may contain confidential and/or privileged information. Any unauthorized duplication, 
disclosure,

distribution/retransmission of taking of any action in reliance upon the material in this document is strictly forbidden.



PROJ. NO. CALL NO.
P.I. NO. 
DATE

INDEX (TYPE) DATE INDEX Link to Fuel and AC Index:
REG. UNLEADED Mar-16 1.671$         
DIESEL 2.009$         
LIQUID AC 355.00$       

LIQUID AC  ADJUSTMENTS
PA=[((APM-APL)/APL)]xTMTxAPL
Asphalt
Price Adjustment (PA) 2992.65 2,992.65$                       
Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% 568.00$              
Monthly Asphalt Cement Price month project let (APL) 355.00$              
Total Monthly Tonnage of asphalt cement (TMT) 14.05

ASPHALT Tons %AC  AC ton
Leveling 0 5.0% 0
12.5 OGFC 0 5.0% 0
12.5 mm 0 5.0% 0
9.5 mm SP 72 5.0% 3.6
25 mm SP 139 5.0% 6.95
19 mm SP 70 5.0% 3.5

281 14.05

BITUMINOUS TACK COAT
Price Adjustment (PA) 190.29$              190.29$                          
Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% 568.00$              
Monthly Asphalt Cement Price month project let (APL) 355.00$              
Total Monthly Tonnage of asphalt cement (TMT) 0.893380992

Bitum Tack
Gals gals/ton tons
208 232.8234 0.89338099

BITUMINOUS TACK COAT (surface treatment)
Price Adjustment (PA) 0 -$                                
Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% 568.00$              
Monthly Asphalt Cement Price month project let (APL) 355.00$              
Total Monthly Tonnage of asphalt cement (TMT) 0

Bitum Tack SY Gals/SY Gals gals/ton tons
Single Surf. Trmt. 0 0.20 0 232.8234 0
Double Surf.Trmt. 0 0.44 0 232.8234 0
Triple Surf. Trmt 0 0.71 0 232.8234 0

0

TOTAL LIQUID AC ADJUSTMENT 3,182.94$                       

0007044
10/20/2016

http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

__________
INTERDEPARTMENT CORRESPONDENCE

FILE

Project No: CSBRG-0007-00(044) Office: Thomaston
County Meriwether Date: June 13, 2016
P.I. # 0007044

Description: Bridge replacement on SR 85 at CS 081117/Lane Street in Manchester

FROM Scott K. Parker, District Utilities Engineer

TO Justin Banks, Project Manager

SUBJECT PRELIMINARY UTILITY COST ESTIMATE                                                                            

A review of utilities located on the above referenced project has been conducted 
without a design concept.. Listed below is a breakdown of the anticipated reimbursable and non-
reimbursable cost.

Utility Owner Reimbursable Non-
Reimbursable Estimate Based on

Georgia Power - Distribution $100,000.00 $0.00 Site Visit / Available Drawings
AT&T $0.00 $30,000.00 Site Visit / Available Drawings
City of Manchester - Gas $0.00 $21,000.00 Site Visit / Available Drawings
City of Manchester - Water $0.00 $54,000.00 Site Visit / Available Drawings
City of Manchester - Sewer $0.00 $2,000.00

Charter Communications $0.00 $2,400.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

                                       Total  0.00% $ 100,000.00 $ 109,400.00
Department Responsibility   100.00% $ 100,000.00 $ 0.00
Local Sponsor Responsibility   0.00% $ 0.00 $ 0.00 PFA Dated N/A with N/A

Estimate is based on the best available information at the current stage, unforeseen prior 
rights information may be provided by the Utility Company at a later date that could cause 
some non-reimbursable costs to shift to the reimbursable cost column.

If additional information is needed, please contact Gene McKissick at 706-646-7604.
                                                                                                                                                                                         
cc: Yulonda Pride-Foster, State Utilities Preconstruction Engineer

Lee Upkins, State Utilities Office
Adam Smith, District Preconstruction Engineer







Concept Utility Report 

Project Number:  CSBRG-0007-00(044)   

County:  Meriwether 

P.I. #  0007044  

District:  3 

Prepared by:  Gene McKissick 

Date:  6/3/2016 

Project Description:  Bridge replacement on SR 85 @ CS 081117/Lane Street in Manchester

The information provided herein has been gathered from Georgia811and/or field visits and serves as an estimate.  
Nothing contained in this report is to be used as a substitute for 1st Submission or SUE. 
 

Are SUE services recommended?  Yes Level:  A B C D 

Public Interest Determination (PID):  Automatic    Mandatory    Consideration 

 No Use    Exempt 

Is a separate utility funding phase recommended?  Yes, assuming Ga. Power Co. will be reimbursable. 

Existing Facilities:        

Georgia Power - Distribution -- Electrical 

AT&T -- Telecommunications 

City of Manchester - Gas 

City of Manchester - Water 

City of Manchester - Sewer 

Potential Project (Schedule/Budget) Impacts:  An existing aerial telephone cable is located under the 
north end of the bridge that will need to be relcoated prior to the demolition of the bridge. 

Capital Improvement Projects (Utilities) Anticipated in the Area:  None anticipated 

Project Specific Recommendations for Avoidance/Mitigation:  Pursue early authorization for utility 
relocations. 

Right of Way Coordination:  Purchase permanent easements with the right to place utilities 

Environmental Coordination:  Environmental studies will need to factor in the relocation of utilities. 

Additional Remarks:  None 



Department of Transportation 
State of Georgia 

__________________________________________
_____________  

 
INTERDEPARTMENT CORRESPONDENCE 

 
 FILE              CSBRG-0007-00(044), Meriwether County           OFFICE Planning 
                   P.I. # 0007044 
                                                                                                              DATE     May 7, 2014 
 
FROM          Cynthia L. VanDyke, State Transportation Planning Administrator 
           
TO                Albert Shelby, State Program Delivery Engineer   
                     Attention: Krystal Stovall-Dixon 
 
SUBJECT     Link Volume Traffic for SR 85 @ CS 081117 LANE STREET IN 

MANCHESTER. 
 
                     The Link Volume Traffic is below: 
 
                                         TC # 0175 
                                          BUILD = NO BUILD 

2011 AADT 4850 
2012 DHV 440 
2021 AADT 5600 
2021 DHV 505 
2041 AADT 7100 
2041 DHV 640 
K 9% 
D 55% 
T 3.5% 
S.U. 3.25% 
COMB.  0.25% 
24 HOUR T 6.5% 
S.U. 4.5% 
COMB. 2% 

. 
                  If you have any questions concerning this information please contact  
                 Abby Ebodaghe at (404) 631-1923. 
 
 
 
CLV/AFE 







Concept Team Meeting Notes (Roadway Design) 

Concept Team Meeting held June 13, 2016 

 
There are conflicting bridge sufficiency ratings between the Project Justification Statement, 
Project Description and what is shown in the Major Structures table.  Verify which is correct and 
make revisions as necessary. 
Verify all other projects within the area and revise the list if necessary. 
Projected traffic projects were performed by GDOT Planning as opposed to Traffic Operations. 
Revise the pavement evaluation section to indicate that a PTS is not required. 
Verify if the Bridge Design Features table is needed for the CR and remove if not needed. 
The PM should verify if project needs lighting and facilitate necessary coordination. 
Revise the need for TMP to state “yes,” but maintain the classification of non-significant. 
Revise context sensitive solutions section to “yes” as the bridge is within a historic district and is 
eligible. 
Additional utilities that should be listed are AT&T, Charter and City on Manchester Sewer. 
Revise “Party Responsible for Performing Tasks” table to include the contractor along with D3 
construction for detours. 
Verify the right of way cost estimate and revise the reimbursable utilities estimate to $100,000. 
Revise the estimated construction time for the preferred alternate to 12 months. 
Ensure that the utility and right of way cost estimates are added to the report upon receiving 
them. 






